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Park at Bailey Springs Pre-Bid Cost Estimate

December 5, 2017

Base Bid $        387,050 

Playground $          65,000 

Boardwalk $          45,000 

$        497,050 

Funding Sources

Park Reserve Fund $        392,960 

Fund Balance $        104,090 



Park at Bailey Springs Bid
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Base Bid $        526,343 

Reduction of Scope:

Volleyball, Stairs, and Paving

(Move to 

Phase 2) $        (67,254)

Net Bid $        459,089 

Funding Sources

Park Reserve Fund $        392,960 

Fund Balance $          66,129 
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Park at Bailey Springs
Estimated Remaining Costs Phase 1 

Option A

5

Playground $          65,000 

Boardwalk (Wood not Plastic) $          32,000 

Total Remaining Cost $          97,000 

Funding Sources

Fund Balance $ 97,000
$80K UFB and $65K appropriated in the FY2018 budget is designated for RWP. The Town has requested 

CDBG funding for the RWP projects which would make the funds available for the park at Bailey Springs.
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Park at Bailey Springs
Estimated Remaining Costs Phase 1 

Option B
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Playground $          65,000 

Total Remaining Cost $          65,000 

Funding Sources

Fund Balance $ 65,000
$80K UFB and $65K appropriated in the FY2018 budget is designated for RWP. The Town has requested 

CDBG funding for the RWP projects which would make the funds available for the park at Bailey Springs.
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Questions
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