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Summary
• “Low-hanging fruit” for improving downtown 

congestion
• Adjusting signal timing alone would have minimal 

benefit (could potentially worsen) without changing 
lane configuration; there would be an opportunity to 
adjust signal timing after lane configuration change

• Loss of 10 parking spaces
• Longer walking travel distance at Depot St intersection
• Potential impacts to Davidson College Presbyterian 

Church operations



Main St (NC 115) at Concord Road Intersection 
Improvements  Preliminary Planning-Level Cost Estimates
May 15, 2018

Costs do not include:
- ROW/Easement

- Permitting
- Escalation

Notes: 1) All estimates utilize the NCDOT Planning-Level Cost Estimator Spreadsheet
2)Cost represent 2018 dollars.
3)Total Construction Cost= Roadway contingency / Engineering / Overhead contingency,  4 
)All values, other than Structures, have been rounded up to the nearest $5K.

Main St (NC 115) at Concord Road Intersection Improvements

Total Cost

Total
Roadway
Contingency/Engineering/Overhead

$
135,00

0
$

75,00
0

Total Construction $ 210,000
Utilities $ 10,000
Total $ 220,000
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